

## A3 — What would put this bid out (working draft)

Validated state ADD-02 (issued 2026-10-22); Proposal Due Date 2026-11-26 14:00. Working state ADD-03 is PARTIAL and NOT used here. 202 register rows; 18 with an explicit consequence.

**WORKING DRAFT — proposed by the assistant, not reviewed by a person; image readings pending the owner's review. Explicit wording only. Quotations, sources and flags for every line: a3\_detail.html.**

### Rejection: 5

[VOL-I-6.1-01](#) Deliver the Proposal to the Authority by the Proposal Due Date and time, at the Appendix 3 ... [VOL-I 6.6 p3] **amended by addendum**  
[VOL-I-8.5-01](#) Evidence two reference sewage treatment plants of at least 80,000 m3/day, each in commercia... [VOL-I 8.5#fn12 p4]  
[VOL-I-1.4-01](#) Only a Bidder prequalified under RFQ NUPA/ISTP/2025/031 and named in Appendix 1 may submit ... [VOL-I 1.4 p2]  
[VOL-I-8.1-01](#) Bid as the prequalified entity or consortium; no change to composition, shareholding or lea... [VOL-I 8.1 p4]  
[VOL-I-8.2-01](#) No firm or affiliate of a member may participate in more than one Proposal [VOL-I 8.2 p4]

### Disqualification: 2

[VOL-I-5.4-01](#) Be represented at the Pre-Bid Conference on 30 September 2026 [VOL-I 5.4 p3]  
[VOL-I-4.2-01](#) Blackout: no contact with the Authority's board, staff, consultants or advisors about the P... [VOL-I 4.2 p3]

### Non-responsive: 10

[VOL-I-8.6-01](#) Local Content Certificate from the competent authority showing the minimum construction-pha... [ADD-02 9.1 p3 (reinstating VOL-I 8.6)]  
**INFEASIBLE: lcc-ratio, lcc-certificate · reinstated by addendum**  
[VOL-I-9.3-01](#) Form 4-A signed by a person holding a notarised Power of Attorney from the lead member [VOL-I 9.3 p5]  
[VOL-I-9.4-01](#) Form 4-C completed in Arabic, signed and stamped by an authorised signatory of each member [VOL-I 9.4 p5] **image reading pending**  
[VOL-IV-F4C-N1](#) Form 4-C note (Arabic): submit the form in Arabic for each consortium member [VOL-IV F4-C/image/note p6] **image reading pending**  
[ADD-02-7.2-01](#) Complete and submit the new Form 4-G (cybersecurity undertaking) with Envelope A [ADD-02 7.2 p3] **new by addendum**  
[VOL-I-6.2-02](#) No price, rate or other commercial information anywhere in Envelope A [VOL-I 6.2 p3]  
[VOL-I-9.6-01](#) Form 4-E lists every deviation, qualification or reservation to Volume V; never 'no deviati... [VOL-I 9.6 p5]  
[VOL-I-10.5-01](#) No conditional price, alternative price, or price subject to adjustment other than as provi... [VOL-I 10.5 p5]  
[VOL-I-11.5-01](#) A response to an Authority clarification request must not change the Availability Payment q... [VOL-I 11.5 p5]  
[VOL-IV-F4A-02](#) Complete and execute Form 4-A (Envelope A, mandatory): fill every field and sign; continues... [VOL-I 9.3 p5] **amended by addendum**

### Exclusion (Arabic text only; category for a person): 1

[VOL-IV-F4C-04](#) Form 4-C declaration 4 (Arabic only): all information in the Proposal is true and complete [VOL-IV F4-C/image/decl4 p6] **image reading pending**

### Envelope B returned unopened (technical score below the threshold): 1

[VOL-I-11.3-01](#) Technical score of at least 70 out of 100 to proceed to commercial evaluation [VOL-I 11.3 p5]

### Pass/fail with no stated consequence — a person decides: 36

[VOL-I-6.3-01](#), [VOL-I-6.4-01](#), [VOL-I-6.4-02](#), [VOL-I-7.1-01](#), [VOL-I-8.3-01](#), [ADD-01-AppA-01](#), [ADD-02-5.2-01](#), [ADD-02-F4G-04](#), [VOL-I-6.2-01](#), [VOL-I-6.5-01](#), [VOL-I-8.4-01](#), [VOL-I-8.4-02](#), [VOL-I-8.7-01](#), [VOL-I-8.8-01](#), [VOL-I-8.9-01](#), [VOL-I-8.10-01](#), [VOL-I-9.1-01](#), [VOL-I-9.1h-01](#), [VOL-I-9.7-01](#), [VOL-I-10.1-01](#), [VOL-I-10.2-01](#), [VOL-I-10.3-01](#), [VOL-I-10.3-02](#), [VOL-I-10.4-01](#), [VOL-I-10.5-02](#), [VOL-I-10.6-01](#), [VOL-I-App3-01](#), [VOL-IV-F4B-01](#), [VOL-IV-F4C-01](#), [VOL-IV-F4C-02](#), [VOL-IV-F4C-03](#), [VOL-IV-F4C-05](#), [VOL-IV-F4D-01](#), [VOL-IV-F4E-01](#), [VOL-IV-F4F-01](#), [VOL-IV-F4F-02](#)

### Referenced but not supplied — impact: 3

[I-PERMIT](#) Table 2-4 is reproduced from an Environmental Permit that is not in the pack and prevails over the reproduction (VOL-II 2.4); compliance with the Permit cannot be established [owner: Technical]  
[I-VOL-III](#) Volume III referenced (VOL-I 3.1), not supplied; pack confirmed complete (2 Oct). Only Drawing 03-C-114 shows the effluent main's delivery point (VOL-II 5.1). No omission claim after the PDD (VOL-I 3.4) [owner: Technical]  
[I-VOL-V-MISSING](#) VOL-V is an extract: omitted clauses, Schedules 7 (deductions), 9 (indexation), 11 (defaults), 12 (termination sums) and the Direct Agreement are not supplied, yet unlisted deviations are accepted [owner: Legal counsel]

### Could not resolve — kept with people: 11

[I-F4A-FIELDS](#) Reissued Form 4-A (ADD-01 App A) drops fields and the numbered confirmations of the original and states a purpose ('acknowledgement of Addenda at paragraph 1')... [owner: Legal]  
[I-F4G-NO](#) Form 4-G undertakings are answered Yes/No; the effect of 'No' is not stated, and undertakings 3-6 add post-award obligations not in VOL-II 6 [owner: Technical]  
[I-CONCESSION](#) Concession term: VOL-I 12.1 (from PCOD) vs VOL-V 3.1 (from the Effective Date); ADD-02 Q7 declined to amend. A legal/commercial question [owner: Legal]  
[I-VOL-I-ENV-B](#) VOL-I 10.1: Envelope B holds 'only' Form 4-F and the Financial Model, yet 10.3 (model auditor's opinion) and 10.6 (financing assumptions schedule) need more do... [owner: Bid manager]  
[I-VOL-I-ENV-A-PRICES](#) VOL-I 6.2 makes any price, rate or other commercial information in Envelope A non-responsive, but Form 4-B (Envelope A) asks for each reference's contract valu... [owner: Bid manager]  
[I-AUTO-PRINTED-AppA-proposal-due-date](#) ADD-01:AppA/proposal-due-date prints the Proposal Due Date as 2026-11-12; the effective date (VOL-I:6.1) is 2026-11-26. Not corrected: a person decides what to... [owner: Legal]  
[I-PARTIAL-ADD-03](#) ADD-03 is PARTIAL: unresolved provisions ['ADD-03:3.1', 'ADD-03:Q15', 'ADD-03:Q16']; invalid ops none. The validated state stays at ADD-02 [owner: Bid manager]  
[I-AUTO-STALE](#) 3 row(s) STALE at ADD-02: a dependency changed after the interpretation was made (dates recomputed; the reading needs a person). Rows: VOL-I-8.3-01, VOL-I-3.4-... [owner: Bid manager]  
[I-AUTO-COUNTING](#) Counting conventions not stated in the pack for ATTENDANCE-NOTICE, BID-BOND-VALIDITY, PROPOSAL-VALIDITY, PROPOSAL-VALIDITY-F4A, REFERENCE-LOOKBACK: every readi... [owner: Bid manager]  
[I-AUTO-PENDING-READINGS](#) 20 row(s) rely on image readings (Table 2-4, Form 4-C) still pending the owner's review. Rows: VOL-I-9.4-01, VOL-II-2.5-01, VOL-II-T2-4-BOD5, VOL-II-T2-4-COD, ... [owner: Owner]  
[I-A5-FEASIBILITY](#) A5 at the status date: lcc-ratio INFEASIBLE by 12 WD; attendance-notice DEADLINE PASSED; lcc-certificate INFEASIBLE by 7 WD. Lead times are PROVISIONAL assumpt... [owner: Bid manager]

tenderpack: evidence build + curation + config/assumptions.yaml. Each id links to a3\_detail.html (quotes, sources, flags) and traces to A1 and A2.