

A3 CANDIDATE — what would put this bid out if the valid ops of ADD-03 stood (NOT VALIDATED)

Candidate state ADD-03 (NOT validated: the validated state is ADD-02) (issued 2026-11-09); Proposal Due Date 2026-11-26 14:00 Riyadh time. 208 register rows; 17 with an explicit consequence.

CANDIDATE — NOT VALIDATED. The validated A3 (a3.pdf, one page) stays at ADD-02 and is unchanged. This candidate is a view for review, not a deliverable: every op in it is a proposal and nothing is accepted. It is not held to the one-page rule (C43 applies to the validated A3 only) and runs to 9 pages.

What may be changing

ADD-03 is PARTIAL: 1 of 70 provisions unresolved, so A3 and A5 stay validated at ADD-02. If the 23 op(s) that are valid there stood (each still a proposal: review proposed 23), A3 would gain 2 row(s) (ADD-03-6.2-01 (ADD-03/6.2(b), ADD-03/6.2(a)), ADD-03-cover-01 (ADD-03/cover/para3)), lose 0 (none) and change 3 (VOL-I-11.3-01 (ADD-03/6.2(a), ADD-03/S6/para1(a), ADD-03/6.2(b)), VOL-I-8.4-01 (ADD-03/3.1), VOL-IV-F4D-01 (ADD-03/Q15)); A5, replanned at ADD-03's issue date (2026-11-09), would move the latest dates of 0 activities (none), add 0 (none) and remove 0 (none), and marks 6 REVIEW through relationships. Not settled: 5 activities blocked by an unresolved row (pcg-wording, technical-proposal, pcg-execution, fin-statements and 1 more), 9 STALE row(s), 11 obligation(s) reaching no output (C46), 0 relationship chain(s) blocked or incomplete, 2 conflict(s); documents not supplied: the Environmental Permit issued for the site, Volume V Schedule 11 (Project Company Events of Default), Volume V Schedule 7 (deductions), I-PERMIT and 5 more; conditional or effective-dated: ADD-03:7.2 (conditional amendment, decision by 2026-11-12); ADD-03:7.2 (conditional amendment, decision by 2026-11-12); ADD-03:5.2 (effective-dated amendment, effective 2026-10-08); ADD-03:Q16 (conditional amendment, decision by 2026-11-12). Nothing here is validated, accepted or applied to the real state.

Changes against the validated A3 (5)

ENTERS ADD-03-6.2-01 score (Envelope B returned unopened): "A Proposal whose technical score is less than seventy per cent (70%) of the total marks available in Table 1-1 shall not proceed to commercial evaluation" (row NOT IN FORCE (introduced at ADD-03 by ADD-03/6.2(b)) -> NEW (introduced by ADD-03/6.2(b)); review proposed)

source op ADD-03/6.2(b) (insert_unit; applied in the candidate; review proposed; origin assistant)

source op ADD-03/6.2(a) (replace_text; applied in the candidate; review proposed; origin assistant)

secondary unit ADD-03:6.2 issued

reading re-made at ADD-03 (register)

status NOT IN FORCE (introduced at ADD-03 by ADD-03/6.2(b)) -> NEW (introduced by ADD-03/6.2(b))

ENTERS ADD-03-cover-01 gate (pass/fail gate) (row NOT IN FORCE (introduced at ADD-03 by ADD-03/cover/para3) -> NEW (introduced by ADD-03/cover/para3); review proposed)

source op ADD-03/cover/para3 (annotate; applied in the candidate; review proposed; origin assistant)

reading re-made at ADD-03 (register)

status NOT IN FORCE (introduced at ADD-03 by ADD-03/cover/para3) -> NEW (introduced by ADD-03/cover/para3)

CHANGES VOL-I-11.3-01 now STALE (row ACTIVE -> AMENDED (ADD-03/6.2(a)); review proposed; STALE)

source op ADD-03/6.2(a) (replace_text; applied in the candidate; review proposed; origin assistant)

source op ADD-03/S6/para1(a) (annotate; applied in the candidate; review proposed; origin assistant)

source op ADD-03/6.2(b) (insert_unit; applied in the candidate; review proposed; origin assistant)

status ACTIVE -> AMENDED (ADD-03/6.2(a))

NOT SETTLED: STALE at ADD-03: its reading was not re-made (ADD-02:T1-1-rev/note(1) changed since ADD-02 (by ADD-03/6.1); new dependency ADD-03:S6/para1; VOL-I:11.3 changed since ADD-02 (by ADD-03/6.2(a), ADD-03/S6/para...))

CHANGES VOL-I-8.4-01 now STALE (row ACTIVE -> AMENDED (ADD-03/3.1); review proposed; STALE)

source op ADD-03/3.1 (replace_text; applied in the candidate; review proposed; origin assistant)

status ACTIVE -> AMENDED (ADD-03/3.1)

NOT SETTLED: STALE at ADD-03: its reading was not re-made (VOL-I:8.4 changed since BASE (by ADD-03/3.1); quote not found in the effective text at ADD-03: '(a) a consolidated tangible net worth of not less than SAR 8' (...))

CHANGES VOL-IV-F4D-01 now STALE (row ACTIVE -> ACTIVE; review proposed; STALE)

source op ADD-03/Q15 (annotate; applied in the candidate; review proposed; origin assistant)

secondary units VOL-IV:F4-D/guarantor-ultimate-parent-of-epc-contractor, VOL-IV:F4-D/jurisdiction-of-incorporation, VOL-IV:F4-D/epc-contractor-guaranteed, VOL-IV:F4-D/guaranteed-obligations, VOL-IV:F4-D/limit-of-liability, VOL-IV:F4-D/expiry, VOL-IV:F4-D/governing-law, VOL-IV:F4-D/signature, VOL-IV:F4-D/name-and-capacity, VOL-IV:F4-D/date, VOL-IV:F4-D/corporate-authority-reference annotated by ADD-03/Q15

NOT SETTLED: STALE at ADD-03: its reading was not re-made (new dependency ADD-03:Q15; new dependency VOL-IV:F4-D/T1; new dependency VOL-IV:F4-D/T2; VOL-IV:F4-D/corporate-authority-reference changed since BASE (by ADD-0...))

The candidate A3, every section in full

Explicit — Rejection: 5

VOL-I-6.1-01 Deliver the Proposal to the Authority by the Proposal Due Date and time, at the Appendix 3 address — "not later than 14:00 hours Riyadh time on Thursday 26 November 2026" — *rejection*: "will be rejected unopened and returned to the Bidder" [VOL-I 6.6 p3; the requirement as amended: VOL-I 6.1 p3 as amended by ADD-01 2.1 p1] **INFEASIBLE: assemble-envelope-a, assemble-envelope-b, copies, seal-and-mark, deliver · amended by addendum**

VOL-I-8.5-01 Evidence two reference sewage treatment plants of at least 80,000 m3/day, each in commercial operation within the ten years before the Proposal Due Date — “at least two (2) reference sewage treatment plants, each of nominal capacity not less than 80,000” — *rejection*: “shall be rejected without further evaluation” [VOL-I 8.5#fn12 p4] **INFEASIBLE: references · see ADD-01/2.2, ADD-01/Q5**

VOL-I-1.4-01 Only a Bidder prequalified under RFQ NUPA/ISTP/2025/031 and named in Appendix 1 may submit a Proposal — *rejection*: “A Proposal received from any other person shall be rejected without evaluation.” [VOL-I 1.4 p2]

VOL-I-8.1-01 Bid as the prequalified entity or consortium; no change to composition, shareholding or lead member without the Authority's prior written consent — *rejection*: “An unapproved change shall result in rejection of the Proposal.” [VOL-I 8.1 p4]

VOL-I-8.2-01 No firm or affiliate of a member may participate in more than one Proposal — *rejection*: “Participation in more than one Proposal shall cause every Proposal in which that firm or affiliate participates to be rejected.” [VOL-I 8.2 p4] **INFEASIBLE: form-4c-sign**

Explicit — Disqualification: 2

VOL-I-5.4-01 Be represented at the Pre-Bid Conference on 30 September 2026 — *disqualification*: “A Bidder that is not represented at the Pre-Bid Conference shall be disqualified.” [VOL-I 5.4 p3]

VOL-I-4.2-01 Blackout: no contact with the Authority's board, staff, consultants or advisors about the Project other than through the Portal, until the PBN — *disqualification*: “Breach of this Clause shall result in the disqualification of the Bidder.” [VOL-I 4.2 p3]

Explicit — Non-responsive: 9

VOL-I-8.6-01 Local Content Certificate from the competent authority showing the minimum construction-phase local content ratio — “not less than thirty-five per cent (35%) for the construction phase” — *non-responsive*: “Failure to submit the certificate shall render the Proposal non-responsive.” [ADD-02 9.1 p3 (reinstating VOL-I 8.6)] **INFEASIBLE: lcc-ratio, lcc-certificate · see ADD-01/4.2 · amended by addendum**

VOL-I-9.3-01 Form 4-A (as reissued by ADD-01 App A) signed by a person holding a notarised Power of Attorney from the lead member; an unsigned or improperly executed Form 4-A renders the Proposal non-responsive — *non-responsive*: “An unsigned or improperly executed Form 4-A shall render the Proposal non-responsive.” [VOL-I 9.3 p5] **INFEASIBLE: poa-resolutions, poa**

VOL-I-9.4-01 Form 4-C completed in Arabic, signed and stamped by an authorised signatory of each member — *non-responsive*: “Failure to submit a complete and properly executed Form 4-C for each member shall render the Proposal non-responsive.” [VOL-I 9.4 p5] **INFEASIBLE: form-4c-sign**

VOL-IV-F4C-N1 Form 4-C note (Arabic): submit the form in Arabic for each consortium member — *non-responsive*: “عدم تقديمه كاملاً” (proposed translation, not reviewed: ‘failure to submit it complete renders the proposal non-responsive’) [VOL-IV F4-C/image/note p6] **INFEASIBLE: form-4c-sign**

ADD-02-7.2-01 Complete and submit the new Form 4-G (cybersecurity undertaking) with Envelope A — *non-responsive*: “Failure to submit Form 4-G shall render the Proposal non-responsive.” [ADD-02 7.2 p3]

VOL-I-6.2-02 No price, rate or other commercial information anywhere in Envelope A — *non-responsive*: “The appearance of any price, rate, or other commercial information within Envelope A shall render the Proposal non-responsive.” [VOL-I 6.2 p3]

VOL-I-9.6-01 Form 4-E lists every deviation, qualification or reservation to Volume V; never ‘no deviations’ with a qualification elsewhere — *non-responsive*: “A Proposal that states ‘no deviations’ in Form 4-E while containing a qualification elsewhere in the Proposal shall be treated as non-responsive.” [VOL-I 9.6 p5] **INFEASIBLE: deviations-review, form-4e**

VOL-I-10.5-01 No conditional price, alternative price, or price subject to adjustment other than as provided in Volume V — *non-responsive*: “Any conditional price, price subject to adjustment other than as provided in Volume V, or alternative price shall render the Proposal non-responsive.” [VOL-I 10.5 p5] **INFEASIBLE: form-4f**

VOL-I-11.5-01 A response to an Authority clarification request must not change the Availability Payment quoted — *non-responsive*: “any response that does so shall render the Proposal non-responsive” [VOL-I 11.5 p5]

Explicit — Exclusion (Arabic text only; not equated with the other categories; I-F4C-EXCLUSION): 1

VOL-IV-F4C-04 Form 4-C declaration 4 (Arabic only): all information in the Proposal is true and complete — *exclusion*: “يؤدي إلى استبعاد العرض” (proposed translation, not reviewed: ‘leads to the exclusion of the proposal’) [VOL-IV F4-C/image/decl4 p6] **INFEASIBLE: form-4c-sign**

Explicit — Envelope B returned unopened (technical score below the threshold): 2

[CHANGES] VOL-I-11.3-01 Technical score of at least 70 out of 100 to proceed to commercial evaluation — *Envelope B returned unopened*: “its Envelope B shall be returned unopened” [VOL-I 11.3 p5 as amended by ADD-03 6.2 p2] **STALE · INFEASIBLE: technical-proposal · SUMMARY OUT OF DATE: 100 no longer in the text; the quote governs · amended by addendum**

[ENTERS] ADD-03-6.2-01 VOL-I 11.3A: if a Proposal does not proceed to commercial evaluation (technical score below 70% of the Table 1-1 total), the Authority keeps its Envelope B unopened and returns it after the Preferred Bidder Notification — *Envelope B returned unopened*: “A Proposal whose technical score is less than seventy per cent (70%) of the total marks available in Table 1-1 shall not proceed to commercial evaluation” [ADD-03 6.2 p2; the requirement as amended: ADD-03 6.2 p2 (amending VOL-I 11.3+ADD-03)] **new by addendum**

General gate — mandatory compliance, pass or fail (VOL-I 11.1(i)): 38

These clauses state no consequence of their own. Each is checked pass or fail at stage (i) of the evaluation; only Proposals that pass go on to technical evaluation (11.1(ii)). No clause-specific label, curability or incurability is implied (I-NO-CONSEQUENCE).

VOL-I-6.3-01, VOL-I-6.4-01, VOL-I-6.4-02, VOL-I-7.1-01, VOL-I-8.3-01, **[ENTERS] ADD-03-cover-01, ADD-01-AppA-01, ADD-02-5.2-01, ADD-02-F4G-04, VOL-I-6.2-01, VOL-I-6.5-01, [CHANGES] VOL-I-8.4-01, VOL-I-8.4-02, VOL-I-8.7-01, VOL-I-8.8-01, VOL-I-8.9-01, VOL-I-8.10-01, VOL-I-9.1-01, VOL-I-9.1h-01, VOL-I-9.7-01, VOL-I-10.1-01, VOL-I-10.2-01, VOL-I-10.3-01, VOL-I-10.3-02, VOL-I-10.4-01, VOL-I-10.5-02, VOL-I-10.6-01, VOL-I-App3-01, VOL-IV-F4A-02, VOL-IV-F4B-01, VOL-IV-F4C-01, VOL-IV-F4C-02, VOL-IV-F4C-03, VOL-IV-F4C-05, [CHANGES] VOL-IV-F4D-01, VOL-IV-F4E-01, VOL-IV-F4F-01, VOL-IV-F4F-02**

Blockers: what stops the candidate becoming the validated state, or what it cannot establish

Unresolved provisions (1)

ADD-03:Q17 (ADD-03 p3; escalated): escalated: Insufficient evidence. Q17 says the reference specific energy consumption 'is stated in Appendix C to this Addendum', but the evidence build of ADD-03 contains no Appendix C (only Appendix A, Form 4-... [AI workflow run ADD-03-run-host-blind04-s11-20261004T222214Z (route host, model claude-code headless (opus)); PROPOSED; not reviewed]: a person writes the op or a disposition — words: "No: 17 | Bidder question: Will the Authority publish the reference specific energy consumption against which criterion G of Table 1-1 will be assessed? | Authority response: The reference specific energy consumption, in kWh per cubic metre of treated effluent, is stated in Appendix C to this Addend..."; rows: none; activities: none

Rows not settled in the candidate (9)

VOL-I-11.3-01: STALE at ADD-03: its reading was not re-made (ADD-02:T1-1-rev/note(1) changed since ADD-02 (by ADD-03/6.1); new dependency ADD-03:S6/para1; VOL-I:11.3 changed since ADD-02 (by ADD-03/6.2(a), ADD-03/S6/para...)

VOL-I-8.4-01: STALE at ADD-03: its reading was not re-made (VOL-I:8.4 changed since BASE (by ADD-03/3.1); quote not found in the effective text at ADD-03: '(a) a consolidated tangible net worth of not less than SAR 8' (...)

VOL-II-5.2-01: STALE at ADD-03: its reading was not re-made (new dependency ADD-03:Q18; VOL-II:5.2 changed since BASE (by ADD-03/5.1, ADD-03/Q18); quote not found in the effective text at ADD-03: 'The main shall be sized...)

VOL-II-5.3-01: STALE at ADD-03: its reading was not re-made (VOL-II:5.3 changed since ADD-01 (by ADD-03/5.2); quote not found in the effective text at ADD-03: 'Glass reinforced plastic pipe of an equivalent pressure clas...)

VOL-IV-F4D-01: STALE at ADD-03: its reading was not re-made (new dependency ADD-03:Q15; new dependency VOL-IV:F4-D/T1; new dependency VOL-IV:F4-D/T2; VOL-IV:F4-D/corporate-authority-reference changed since BASE (by ADD-0...)

VOL-IV-F4D-02: STALE at ADD-03: its reading was not re-made (new dependency ADD-03:Q15; new dependency VOL-IV:F4-D/T1; VOL-IV:F4-D/guaranteed-obligations changed since BASE (by ADD-03/Q15))

VOL-IV-F4D-03: STALE at ADD-03: its reading was not re-made (new dependency ADD-03:Q15; new dependency VOL-IV:F4-D/T1; VOL-IV:F4-D/limit-of-liability changed since BASE (by ADD-03/Q15))

VOL-IV-F4D-04: STALE at ADD-03: its reading was not re-made (new dependency ADD-03:Q15; new dependency VOL-IV:F4-D/T1; VOL-IV:F4-D/expiry changed since BASE (by ADD-03/Q15))

VOL-IV-F4D-05: STALE at ADD-03: its reading was not re-made (new dependency ADD-03:Q15; new dependency VOL-IV:F4-D/T1; VOL-IV:F4-D/governing-law changed since BASE (by ADD-03/Q15))

A5 activities blocked by an unresolved row (5)

pcg-wording Agree the Parent Company Guarantee wording (substantially Form 4-D; unconditional for the construction period) with the EPC Contractor's ultimate parent (rows VOL-IV-F4D-01, VOL-IV-F4D-02, VOL-IV-F4D-03, VOL-IV-F4D-04, VOL-IV-F4D-05)

technical-proposal Write the Technical Proposal narrative (process design to the effective TN limit; standby power duration; page limit as amended) (rows VOL-I-11.3-01, VOL-II-5.2-01, VOL-II-5.3-01)

pcg-execution Obtain the executed Parent Company Guarantee from the ultimate parent (rows VOL-IV-F4D-01, VOL-IV-F4D-02, VOL-IV-F4D-03, VOL-IV-F4D-04, VOL-IV-F4D-05)

fin-statements Collect each member's most recent audited financial statements (three financial years) (rows VOL-I-8.4-01)

fin-standing Compute and evidence combined tangible net worth and three-year average turnover, weighted by shareholding (VOL-I 8.4) (rows VOL-I-8.4-01)

Obligations reaching no output (C46) (11)

ADD-03/cover/para3 [A3]: ADD-03/cover/para3 brings in consequence words ['liquidated damages'] that no row's consequence carries at ADD-03: 'This Addendum amends the definition of Estimated Project Cost, the financial capacity requirement in Volume I Clause 8.4 and the delay liquidat...

ADD-03/6.1 [A1]: ADD-03/6.1 (replace_unit) creates or amends an obligation that no A1 row in force at ADD-03 holds: 'Table 1-1 (revised) and the Notes to it, issued by Section 3 of Addendum No. 2, are deleted and replaced by the table and Notes below, which add criterion G (e...)

ADD-03/8.1 [A1]: ADD-03/8.1 (insert_unit) creates or amends an obligation that no A1 row in force at ADD-03 holds (the item inserted after VOL-I:9.1; a row of the anchor VOL-I:9.1 does not count): 'A new Form 4-H (Declaration of Beneficial Ownership) is added to Volume IV and...

ADD-03/8.1 [A1]: ADD-03/8.1 (insert_unit) creates or amends an obligation that no A1 row in force at ADD-03 holds (the new ADD-03:F4-H; a row of the anchor VOL-I:9.1 does not count): 'A new Form 4-H (Declaration of Beneficial Ownership) is added to Volume IV and to the list a...

ADD-03/8.1 [A3]: ADD-03/8.1 brings in consequence words ['non-responsive', 'غير مستجيب'] that no row's consequence carries at ADD-03: 'A new Form 4-H (Declaration of Beneficial Ownership) is added to Volume IV and to the list at Volume I Clause 9.1, to be inserted after Form ...

ADD-03/8.2 [A1]: ADD-03/8.2 (annotate) creates or amends an obligation that no A1 row in force at ADD-03 holds: 'Form 4-H shall be completed in the Arabic language, signed and stamped by an authorised signatory of each member of the Bidder. The Arabic text governs. The Englis...

ADD-03/8.2 [A3]: ADD-03/8.2 brings in consequence words ['non-responsive', 'غير مستجيب'] that no row's consequence carries at ADD-03: 'Form 4-H shall be completed in the Arabic language, signed and stamped by an authorised signatory of each member of the Bidder. The Arabic te...

ADD-03/8.3 [A1]: ADD-03/8.3 (annotate) creates or amends an obligation that no A1 row in force at ADD-03 holds: 'Form 4-H shall be submitted with Envelope A. A member of the Bidder that is incorporated outside the Kingdom may instead submit its Form 4-H through the Portal not...

ADD-03/8.3 [A3]: ADD-03/8.3 brings in consequence words ['non-responsive', 'غير مستجيب'] that no row's consequence carries at ADD-03: 'Form 4-H shall be submitted with Envelope A. A member of the Bidder that is incorporated outside the Kingdom may instead submit its Form 4-H ...

ADD-03/8.4 [A1]: ADD-03/8.4 (annotate) creates or amends an obligation that no A1 row in force at ADD-03 holds: 'Failure to submit a complete and properly executed Form 4-H for each member of the Bidder by the time required by Section 8.3 shall render the Proposal non-respons...

ADD-03/8.4 [A3]: ADD-03/8.4 brings in consequence words ['non-responsive', 'غير مستجيب'] that no row's consequence carries at ADD-03: 'Failure to submit a complete and properly executed Form 4-H for each member of the Bidder by the time required by Section 8.3 shall render th...

Relationship chains blocked or incomplete (0)

None.

Documents referenced but not supplied (9): kept visible

I-AUTO-NOT-SUPPLIED-ENVIRONMENTAL-PERMIT the Environmental Permit issued for the site: that the reproduced Table 2-4 limits, as amended by the addenda, are the limits that govern (the Permit prevails over the reproduction), and the limit of any parameter not listed (Note 1); Permit compliance is not claim... — not reached by this addendum's changes; still open; issues I-PERMIT

I-AUTO-NOT-SUPPLIED-VOL-V-SCHEDULE-11 Volume V Schedule 11 (Project Company Events of Default): which events are Project Company Events of Default, so how to avoid them and whether to reserve the position in Form 4-E; whether late completion short of the VOL-V 18.3 long-stop is itself an Event of Default giving a termination right under 39.1, so whether delay liquidated damages are in practice the only remedy for late completion; whether persistent breach (three or more Unavailability Events in a rolling 90 days) is also an Event of Default listed in Schedule 11, giving a termination right under 39.1 independent of 31.4 and 39.3; so an amendment... — not reached by this addendum's changes; still open; issues I-VOL-V-MISSING, I-VOL-V-PERSISTENT-BREACH

I-AUTO-NOT-SUPPLIED-VOL-V-SCHEDULE-7 Volume V Schedule 7 (deductions): the amount of the deduction for each Unavailability Event under 31.1(a), (b) and (c), so the price risk of each — not reached by this addendum's changes; still open; issues I-VOL-V-MISSING

I-PERMIT The Environmental Permit is not supplied, yet it prevails over the Table 2-4 reproduction (VOL-II p3 preamble): Permit compliance is not claimed — not reached by this addendum's changes; still open; issues I-PERMIT

I-VOL-III Volume III and Drawing 03-C-114 (effluent delivery point, VOL-II 5.1) not supplied; no omission claim after the PDD (VOL-I 3.4) — not reached by this addendum's changes; still open; issues I-VOL-III

I-VOL-II-MISSING Not in the pack: ESIA (VOL-II 9.1) and geotechnical report (ADD-01 Q4), both 'in the data room'; tie-in points (1.3); asset register format (7.4). ESIA compliance and ground risk unverifiable — not reached by this addendum's changes; still open; issues I-VOL-II-MISSING

I-VOL-V-MISSING VOL-V is an extract: Schedules 7, 9, 11, 12 and the Direct Agreement are missing, yet unlisted deviations count as accepted — not reached by this addendum's changes; still open; issues I-VOL-V-MISSING

I-VOL-IV-SCALE ADD-02 note (3) to Table 1-1: marks on the Authority's 'standard five-point scale' multiplied by 'the weight shown'; the scale is not in the pack and the table shows Marks, not weights — not reached by this addendum's changes; still open; issues I-VOL-IV-SCALE

I-OP-ADD-01/Q4 ADD-01/Q4: the geotechnical report and the wadi-crossing drawing (Volume III) are referenced but not supplied — not reached by this addendum's changes; still open; issues I-OP-ADD-01/Q4

Conflicts (2)

'relaxes the velocity limit for the treated effluent transmission main', but contradicted by the numbers: ADD-03/5.1 lowered a maximum in VOL-II 5.2 (2.0 m/s -> 1.5 m/s; 'maximum'), which tightens the requirement (cover summary vs provisions (C28 contradicted))

ADD-01:AppA/proposal-due-date prints the Proposal Due Date as 2026-11-12; the effective date (VOL-I:6.1) is 2026-11-26. Not corrected: a person decides what to print and sign, and whether to seek clarification (printed date vs effective date (I-AUTO-PRINTED-AppA-proposal-due-date, C31))

Open issues in play: kept open, never resolved here (9)

I-ADD03-F4H-PORTAL (Bid manager): The ADD-03 cover paragraph says all Bidders may submit Form 4-H through the Portal within five Working Days after the Proposal Due Date. ADD-03 8.3 requires Form 4-H with Envelope A, and only a member incorporated outside the Kingdom may instead use the Portal within five Working Days after the Proposal Due Date. Interim handling: submit Form 4-H for every member with Envelope A. Use the Portal r... — via ADD-03-cover-01

I-BIDDER-FACTS (Bid manager): Bidder facts (members, signatories, attendance, references) are configurable assumptions, not facts; confirm them — via VOL-I-8.10-01, VOL-I-8.2-01, VOL-I-8.4-01, VOL-I-8.4-02, VOL-I-8.9-01, VOL-I-9.4-01, VOL-IV-F4C-02, VOL-IV-F4C-03

I-FLOWS (Technical): Design flows: settled by ADD-02 Q11 for the question asked: design to the Volume II figures (VOL-II 4.2 applies); the 120,000 m3/day average and 7,500 m3/h peak hourly flow are not contradictory. Open: 'dry weather flow' in Table 2-6 row 2-6.4 is undefined, so the storm flow to be passed to full treatment is unclear (draft question CQ-DWF-STORM-FLOW). An engineering question — via VOL-II-5.2-01

I-NO-CONSEQUENCE (Bid manager): The clause states no consequence of its own. A mandatory requirement is subject to the responsiveness and mandatory compliance check on a pass or fail basis (VOL-I 11.1(i)); only Proposals that pass it go on to technical evaluation (11.1(ii)). The pack gives no clause-specific label and does not say whether a failure is curable; none is implied — via ADD-03-cover-01, VOL-I-8.10-01, VOL-I-8.4-01, VOL-I-8.4-02, VOL-I-8.7-01, VOL-I-8.9-01, VOL-IV-F4C-02, VOL-IV-F4C-03

I-READING-F4C (Owner (Arabic reviewer)): Form 4-C (image, Arabic): the visible Arabic text and displayed translations were confirmed by the owner (Ahmad, 3 Oct 2026; approval of VOL-IV-p6-r1), and declaration 5 refers to VOL-I 4.2. Still open: the exact placement of diacritics. The approval covers that version of the reading only, not the register's interpretations or bidder compliance — via VOL-IV-F4C-02, VOL-IV-F4C-03, VOL-IV-F4C-N1

I-VOL-I-ENV-B (Bid manager): VOL-I 10.1: Envelope B holds 'only' Form 4-F and the Financial Model, yet 10.3 (model auditor's

opinion) and 10.6 (financing assumptions schedule) need more documents; where they go is unstated — via VOL-IV-F4F-01

I-VOL-II-MISSING (Technical lead): Not in the pack: ESIA (VOL-II 9.1) and geotechnical report (ADD-01 Q4), both 'in the data room'; tie-in points (1.3); asset register format (7.4). ESIA compliance and ground risk unverifiable — via VOL-II-5.4-01

I-VOL-III (Technical): Volume III referenced (VOL-I 3.1), not supplied; pack confirmed complete (2 Oct). Only Drawing 03-C-114 shows the effluent main's delivery point (VOL-II 5.1). No omission claim after the PDD (VOL-I 3.4) — via VOL-II-5.2-02

I-VOL-IV-SCALE (Bid manager): ADD-02 note (3) to Table 1-1: marks on the Authority's 'standard five-point scale' multiplied by 'the weight shown'; the scale is not in the pack and the table shows Marks, not weights — via ADD-02-T1-1-N3-01

Conditional scenarios (4)

ADD-03:7.2 (conditional amendment; conditional model (amend.Condition on the op); not applied in the candidate): decision by 2026-11-12

trigger words: "the Authority notifies Bidders through the Portal, not later than ten (10) Working Days before the Proposal Due Date, that the grid connection point referred to in Volume II Clause 1.4 will not be energised at least twelve (12) months before the Scheduled PCOD (ADD-03:7.1)"

if triggered: VOL-II:1.4: "The Authority will provide the site free of encumbrance, together with a grid connection ..." -> "The Authority will provide the site free of encumbrance. All other utilities shall be pro..."; if not: If no such notice is given by that time, this Section 7 lapses.

rows: VOL-II-1.4-01; conditional model; state pending (no person has recorded the trigger: nothing assumed)

ADD-03:7.2 (conditional amendment; conditional model (amend.Condition on the op); not applied in the candidate): decision by 2026-11-12

trigger words: "the Authority notifies Bidders through the Portal, not later than ten (10) Working Days before the Proposal Due Date, that the grid connection point referred to in Volume II Clause 1.4 will not be energised at least twelve (12) months before the Scheduled PCOD (ADD-03:7.1)"

if triggered: the op's change (see A2); if not: If no such notice is given by that time, this Section 7 lapses.

rows: VOL-II-1.4-01; conditional model; state pending (no person has recorded the trigger: nothing assumed)

ADD-03:5.2 (effective-dated amendment; op fields effective_from; applied in the candidate); effective from 2026-10-08

trigger words: "With effect from 8 October 2026, Section 5.1 of Addendum No. 1 is amended by deleting 'for the buried sections of the transmission main' and substituting 'for the buried sections of the transmission main other than t'"

if triggered: as the candidate shows it (ADD-03/5.2 applied); if not: as validated at ADD-02 for what ADD-03/5.2 changes (ADD-03/5.2 would not stand)

rows: VOL-II-5.3-01, VOL-II-5.3-02; op fields

ADD-03:Q16 (conditional amendment; op note/issue; applied in the candidate): decision by 2026-11-12

trigger words: "he cost of the grid connection works? | Authority response: Only if Section 7 of this Addendum has effect. Otherwise the grid connection point is provided by the Authority in accordance with Volume II Clause 1.4. Grid connection cost is part of the Estimated Project"

if triggered: as the candidate shows it (ADD-03/Q16 applied); if not: as validated at ADD-02 for what ADD-03/Q16 changes (ADD-03/Q16 would not stand)

rows: VOL-II-1.4-01, VOL-IV-F4F-01, VOL-IV-F4F-02; text only: the op file carries no conditional model for it; dates as printed, not computed

Image-read units: crops, Arabic verbatim, translations apart, table context, units, uncertainties

The review packet of each region (in the evidence build) shows every crop beside its reading. Translations are proposals, never evidence; what a value means (maximum, range, target) is decided by a person.

ADD-03-p4-r1 (ADD-03 p4; reading pending): packet <evidence build>/review/ADD-03-p4-r1/packet.html

uncertainty: The beneficial-owner table (5 columns, 4 numbered rows, all data cells blank) was not detected as a ruled grid; only its header row (band 15) and the row holding ε (band 19) were measured as text bands. Row numbers ٣, ٢, ١ are printed in the first column but fall in no measured text band, so they appear in no line; reviewer to confirm.

uncertainty: Bands 22, 23, 24, 27 and 28 each hold an English label at the left and an Arabic label at the right but were not split; both labels are given as full-band lines in separate blocks.

uncertainty: Diacritics (tanween on كاملاً يوماً, عرضاً, ثانياً, أولاً; shadda and tanween on أَيْ) were read on the enlarged crops; reviewer to confirm on native pixels.

uncertainty: Blank fill-in lines under each field label are rule bands (structure), not text.

uncertainty: 'form-ar' numeral ٤-ح: Stored as logical ح-٤ (number first in reading order, matching FORM 4-H), which renders ٤-ح left to right. The preparer could not settle the left-to-right glyph order with confidence on the band 2 right crop; reviewer to confirm.

uncertainty: 'decl3': 'the date of submission of proposals' is read as printed; which deadline it refers to (and whether as moved by an addendum) is for a person to decide

uncertainty: 'table-header': column headings of the beneficial-owner table, printed right to left in separate ruled cells; ' | ' marks a cell boundary and is not printed

uncertainty: 'table-row4-cells': no text: the left half of band 19 holds only the vertical cell rules of the four empty data cells of row 4

ADD-03:F4-H/image "Form 4-H (image, Arabic with English labels): Beneficial Ownership Declaration" · touched: read from ADD-03's own image (a new reading); changed by ADD-03/8.1

ADD-03:F4-H/image/hdr-en "NORTHERN UTILITIES PROCUREMENT AUTHORITY" · touched: read from ADD-03's own image (a new reading); changed by ADD-03/8.1

- ADD-03:F4-H/image/hdr-ar** “الهيئة الشمالية للمشتريات المرفقية” · translation (a proposal, not evidence): ‘Northern Utilities Procurement Authority’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/ref-en** “Tender Ref: NUPA/ISTP/2026/014” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/ref-ar** “NUPA/ISTP/2026/014 مناقصة رقم:” · translation (a proposal, not evidence): ‘Tender number: NUPA/ISTP/2026/014’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/form-en** “FORM 4-H” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/form-ar** “النموذج ٤-ح” · translation (a proposal, not evidence): ‘Form 4-H (the Arabic letter ح, eighth in abjad order, is used for H)’ · uncertain: numeral ‘٤-ح’: Stored as logical ح-٤ (number first in reading order, matching FORM 4-H), which renders ح-٤ left to right. The preparer could not settle the left-to-right glyph order with confidence on the band 2 right crop; reviewer to confirm. · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/title** “إقرار المستفيد الحقيقي” · translation (a proposal, not evidence): ‘Beneficial Owner Declaration’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/intro** “نحن الموقعون أدناه، بصفتنا ممثلين مفوضين عن العضو المذكور أدناه في ائتلاف مقدم العرض، نقر ونتعهد بما يلي:” · translation (a proposal, not evidence): ‘We, the undersigned, in our capacity as authorised representatives of the member named below in the Bidder’s consortium, declare and undertake the following:’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/decl1** “أولاً: أن الأشخاص الطبيعيين المبينين في الجدول أدناه هم جميع المستفيدين الحقيقيين من العضو، والمستفيد الحقيقي هو كل شخص طبيعي يملك، بصورة مباشرة أو غير مباشرة، ما نسبته عشرة في المائة (١٠٪) أو أكثر من رأس مال العضو أو من حقوق التصويت فيه، أو يسيطر على العضو بأي وسيلة أخرى.” · translation (a proposal, not evidence): ‘First: that the natural persons shown in the table below are all the beneficial owners of the member; a beneficial owner is every natural person who owns, directly or indirectly, ten per cent (10%) or more of the member’s capital or of its voting rights, or who controls the member by any other means.’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/decl2** “ثانياً: أنه لا يملك أي من المستفيدين الحقيقيين، بصورة مباشرة أو غير مباشرة، أي حصة في عضو في ائتلاف آخر يقدم عرضاً.” · translation (a proposal, not evidence): ‘Second: that none of the beneficial owners owns, directly or indirectly, any share in a member of another consortium submitting a proposal for this tender.’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/decl3** “ثالثاً: أننا أرفقنا بهذا الإقرار نسخة مصدقة من سجل الشركاء أو المساهمين في العضو، صادرة خلال الثلاثين (٣٠) يوماً السابقة.” · translation (a proposal, not evidence): ‘Third: that we have attached to this declaration a certified copy of the register of partners or shareholders of the member, issued within the thirty (30) days preceding the date of submission of proposals.’ · uncertain: ‘the date of submission of proposals’ is read as printed; which deadline it refers to (and whether as moved by an addendum) is for a person to decide · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1; named by ADD-03/Q20
- ADD-03:F4-H/image/table-header** “م | اسم المستفيد الحقيقي | الجنسية | نسبة الملكية (٪) | مباشرة / غير مباشرة” · translation (a proposal, not evidence): ‘No. | Name of beneficial owner | Nationality | Ownership percentage (%) | Direct / Indirect’ · uncertain: column headings of the beneficial-owner table, printed right to left in separate ruled cells; ‘|’ marks a cell boundary and is not printed · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/table-row4** “٤” · translation (a proposal, not evidence): ‘4 (row number of the beneficial-owner table)’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/table-row4-cells** “” · uncertain: no text: the left half of band 19 holds only the vertical cell rules of the four empty data cells of row 4 · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-member-en** “Name of consortium member” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-member-ar** “اسم العضو في الائتلاف:” · translation (a proposal, not evidence): ‘Name of the member in the consortium:’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-cr-en** “Commercial registration number” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-cr-ar** “رقم السجل التجاري:” · translation (a proposal, not evidence): ‘Commercial registration number:’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-signatory-en** “Name of authorised signatory” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-signatory-ar** “اسم المفوض بالتوقيع:” · translation (a proposal, not evidence): ‘Name of the person authorised to sign:’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-capacity-en** “Capacity” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-capacity-ar** “الصفة:” · translation (a proposal, not evidence): ‘Capacity:’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-date-en** “Date” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-date-ar** “التاريخ:” · translation (a proposal, not evidence): ‘Date:’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-signature-en** “Signature and company seal” · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/field-signature-ar** “التوقيع والختم:” · translation (a proposal, not evidence): ‘Signature and seal:’ · touched: read from ADD-03’s own image (a new reading); changed by ADD-03/8.1
- ADD-03:F4-H/image/note** “ملاحظة: يجب تقديم هذا النموذج باللغة العربية عن كل عضو من أعضاء الائتلاف، والنص العربي هو المعتمد. عدم تقديمه كاملاً.” · translation (a proposal, not evidence): ‘Note: this form must be submitted in Arabic for each member of the consortium, and the Arabic text is the authoritative one. Failure to submit it complete renders the proposal non-

responsive.' · uncertain: (the Arabic text is the authoritative one) is a language-precedence statement; 'والنص العربي هو المعتمد' how it relates to the pack's language-precedence provisions is for a person to decide, not a reading question · touched: read from ADD-03's own image (a new reading); changed by ADD-03/8.1; named by ADD-03/AppA/para1

ADD-03:F4-H/image/image-footer "FICTIONAL DOCUMENT - Lamar Holding internal assessment pack - not a real tender." · touched: read from ADD-03's own image (a new reading); changed by ADD-03/8.1

VOL-II-p3-r1 (VOL-II p3; reading approved): packet <evidence build>/review/VOL-II-p3-r1/packet.html — not touched by ADD-03; kept available

uncertainty: The table is a scan with speckle and a measured skew of about -0.34 degrees; values were read at native resolution.

uncertainty: Table 2-4 is stated to be reproduced from an Environmental Permit that is not in the pack; this reading says what the image shows, nothing about the Permit.

uncertainty: `note1`: Note 1 is the last line of the image and touches its bottom edge; the image may be cropped. The page continues with 'End of reproduction.' in the text layer, but whether a further note was cut off cannot be established from the pack.

uncertainty: row `FaecalColiforms`: decimal point in 2.2: clear at native resolution, but a speckled scan can imitate a point; reviewer to confirm

uncertainty: row `ResidualChlorine`: printed as a range although the qualifier says 'all values are maxima'; whether 0.5 is a binding minimum is an interpretation for a person, not a reading question

uncertainty: row `pH`: unit cell shows a dash, read as 'no unit'

uncertainty: row `pH`: range printed under a 'maxima' qualifier (see Residual Chlorine)

VOL-IV-p6-r1 (VOL-IV p6; reading approved): packet <evidence build>/review/VOL-IV-p6-r1/packet.html

uncertainty: Diacritics (tanween on كاملاً, خامساً, رابعاً, ثالثاً, أولاً; hamza forms) were checked on native pixels; at reduced zoom they disappear, so review the native crops, not a scaled view.

uncertainty: Where printed tanween sits relative to the final alef is not visible; it is stored after the alef. Matching text removes tashkeel, so this does not affect matching.

uncertainty: Blank fill-in lines under each field label are rule bands (structure), not text.

uncertainty: `decl4`: translation of استبعاد العرض as 'exclusion of the proposal': the English text of the pack never uses 'exclusion'; how it maps to the pack's rejection / disqualification / non-responsiveness categories is for a person to decide

uncertainty: `decl5` numeral ٢-٤: Order is settled: the crop shows the hyphenated pair left to right as [digit]-[٤], which is what logical 4-x renders as. Identity of the left digit is not settled by machine: shape (chamfer) comparison favours ٢ over ٤ at three thresholds, a template-overlap score favoured ٢, and the preparer's visual comparison favours ٢. Reviewer to read the crop.

VOL-IV:F4-C/image "Form 4-C (image, Arabic with English labels): Conflict of Interest and Debarment Declaration" · issues I-BIDDER-FACTS · touched: cited by VOL-I-9.4-01 (in play at ADD-03); cited by VOL-I-9.4-01, reached via REL-MEMBER-FORM-4C

VOL-IV:F4-C/image/decl2 "ثانياً: أن الشركة لم تشارك، بصورة مباشرة أو غير مباشرة، في أكثر من عرض واحد لهذه المناقصة." · translation (a proposal, not evidence): 'Second: that the company has not participated, directly or indirectly, in more than one proposal for this tender.' · issues I-BIDDER-FACTS, I-NO-CONSEQUENCE, I-READING-F4C · touched: cited by VOL-IV-F4C-02 (in play at ADD-03); cited by VOL-IV-F4C-02, reached via REL-MEMBER-MULTIPLE-PARTICIPATION

VOL-IV:F4-C/image/decl3 "ثالثاً: أن الشركة غير مدرجة، ولم تكن مدرجة خلال الخمس سنوات السابقة، في أي قائمة حظر صادرة عن جهة حكومية في المملكة." · translation (a proposal, not evidence): 'Third: that the company is not listed, and has not been listed during the previous five years, on any debarment list issued by a government body in the Kingdom.' · issues I-BIDDER-FACTS, I-NO-CONSEQUENCE, I-READING-F4C · touched: cited by VOL-IV-F4C-03 (in play at ADD-03); cited by VOL-IV-F4C-03, reached via REL-MEMBER-DEBARMENT

VOL-IV:F4-C/image/note "ملاحظة: يجب تقديم هذا النموذج باللغة العربية عن كل عضو من أعضاء الائتلاف. عدم تقديمه كاملاً يجعل العرض غير مستجيب." · translation (a proposal, not evidence): 'Note: this form must be submitted in Arabic for each member of the consortium. Failure to submit it complete renders the proposal non-responsive.' · issues I-READING-F4C · touched: cited by VOL-IV-F4C-N1 (in play at ADD-03); cited by VOL-IV-F4C-N1, reached via REL-MEMBER-FORM-4C

Unresolved matters, grouped — 69 open issues, 24 clarification questions drafted (not sent)

Forms and declarations (7): **I-F4A-FIELDS** reissued Form 4-A: stale printed PDD, dropped fields, correction method; **I-READING-F4C** Form 4-C: diacritic placement; **I-F4C-EXCLUSION** Form 4-C: 'exclusion' category; **I-F4G-LETTERING** Form 4-G: re-lettering of the VOL-I 9.1 list; **I-F4G-NO** Form 4-G: effect of a 'No' answer; **I-ADD03-F4H-PORTAL** Form 4-H Portal route: cover paragraph conflicts with ADD-03 8.3; **I-ADD03-F4H-THRESHOLD** Form 4-H beneficial-owner threshold: Arabic 10% vs English 25% questions drafted: CQ-ADD03-F4H-PORTAL, CQ-ADD03-F4H-THRESHOLD, CQ-F4A-REISSUE, CQ-F4C-EXCLUSION, CQ-F4D-GUARANTEE-SCOPE

Envelopes, copies and files (5): **I-VOL-I-ENV-B** Envelope B: auditor opinion and financing schedule vs VOL-I 10.1 'only'; **I-VOL-I-ENV-A-PRICES** Form 4-B contract values vs no commercial information in Envelope A; **I-VOL-I-COPIES** USB copy vs the two sealed envelopes (copies per Proposal: settled); **I-VOL-I-FILE-NAMES** file naming of the Excel Financial Model (Excel itself: settled); **I-VOL-I-APPENDICES** page-limit appendices not identified questions drafted: CQ-ENV-B-CONTENTS, CQ-F4B-CONTRACT-VALUE, CQ-FILENAMES, CQ-PAGE-LIMIT-APPENDICES, CQ-USB-PACKAGING

Technical, permit and design basis (3): **I-READING-T24** Table 2-4: anything outside the visible image; **I-FLOWS** dry weather flow undefined (follow-up; average/peak settled by ADD-02 Q11); **I-VOL-II-T24-TENSIONS** Table 2-4 qualifier vs chlorine and pH ranges questions drafted: CQ-DWF-STORM-FLOW, CQ-PCOD-RELIABILITY-RUN, CQ-RESERVOIR, CQ-T24-RANGES

Contract, bond and concession (3): **I-CONCESSION** concession term: Volume V left unamended (Q7 precedence settles the governing clause); **I-VOL-I-BOND-LONGSTOP** bid bond validity vs the Financial Close call (12.2 periods: settled by Q13); **I-VOL-V-PERSISTENT-BREACH** 'second occurrence' of a persistent breach undefined questions drafted: CQ-BOND-FC-COVERAGE, CQ-CONCESSION-TERM, CQ-HANDBACK-CONDITION, CQ-PERSISTENT-BREACH

Evaluation and scoring (3): **I-ADD03-TECH-THRESHOLD** Technical threshold now 84/120 marks; **I-VOL-IV-SCALE** five-point

scoring scale undefined; **I-OP-ADD-02/T1-1-rev/note(2)** the addendum restates the value without quoting the old words; the old words were... questions drafted: CQ-SCORING-METHOD

Referenced but not supplied (impact noted; not a prerequisite for completion) (7): **I-PERMIT** Environmental Permit not supplied; Permit compliance not claimed; **I-VOL-III** Volume III / Drawing 03-C-114 not supplied; **I-VOL-II-MISSING** ESIA, geotechnical report and other data-room items not supplied; **I-VOL-V-MISSING** VOL-V extract: Schedules 7, 9, 11, 12 and Direct Agreement missing; **I-AUTO-NOT-SUPPLIED-ENVIRONMENTAL-PERMIT** the Environmental Permit issued for the site not supplied: blocks VOL-II-2.4-01, VOL-II-T2-4-BOD5, VOL-II-T2-4-COD and 9 more (a3_detail.html); **I-AUTO-NOT-SUPPLIED-VOL-V-SCHEDULE-11** Volume V Schedule 11 (Project Company Events of Default) not supplied: blocks VOL-V-39.1-01, VOL-V:18.2, VOL-V-31.4-01 and 1 more (a3_detail.html); **I-AUTO-NOT-SUPPLIED-VOL-V-SCHEDULE-7** Volume V Schedule 7 (deductions) not supplied: blocks VOL-V-31.1-01, VOL-V-31.1-02, VOL-V-31.1-03 questions drafted: CQ-ENV-PERMIT, CQ-VOL-III-DRAWINGS, CQ-VOL-V-SCHEDULES

Programme, evidence and bidder facts (36): **I-LCC-ISSUER** LCC issuer and lead time not stated; **I-BIDDER-FACTS** bidder facts are assumptions to confirm; **I-AUTO-COUNTING** counting conventions not stated for some date rules: every reading in A1 Dates; **I-A5-lcc-ratio** A5 lcc-ratio: INFEASIBLE by 24 WD (total float -24 WD: latest start 2026-10-06 is before...; **I-A5-attendance-notice** A5 attendance-notice: CONDITIONAL — window elapsed 2026-10-14; whether the condition...; **I-A5-lcc-certificate** A5 lcc-certificate: INFEASIBLE by 24 WD (total float -24 WD: latest start 2026-10-13 is...; **I-A5-fin-model-build** A5 fin-model-build: INFEASIBLE by 10 WD (total float -10 WD: latest start 2026-10-26 is...; **I-A5-model-auditor-appoint** A5 model-auditor-appoint: INFEASIBLE by 9 WD (total float -9 WD: latest start 2026-10-27...; **I-A5-pcg-wording** A5 pcg-wording: INFEASIBLE by 9 WD (total float -9 WD: latest start 2026-10-27 is before...; **I-A5-technical-proposal** A5 technical-proposal: INFEASIBLE by 9 WD (total float -9 WD: latest start 2026-10-27 is...; **I-A5-ground-dd** A5 ground-dd: INFEASIBLE by 5 WD (total float -5 WD: latest start 2026-11-02 is before...; **I-A5-lender-terms** A5 lender-terms: INFEASIBLE by 5 WD (total float -5 WD: latest start 2026-11-02 is...; **I-A5-completion-certs** A5 completion-certs: INFEASIBLE by 4 WD (total float -4 WD: latest start 2026-11-03 is...; **I-A5-model-audit-review** A5 model-audit-review: INFEASIBLE by 9 WD (total float -9 WD: latest start 2026-11-03 is...; **I-A5-poa-resolutions** A5 poa-resolutions: INFEASIBLE by 4 WD (total float -4 WD: latest start 2026-11-03 is...; **I-A5-references** A5 references: INFEASIBLE by 3 WD (total float -3 WD: latest start 2026-11-04 is before...; **I-A5-bond-approval** A5 bond-approval: INFEASIBLE by 2 WD (total float -2 WD: latest start 2026-11-05 is...; **I-A5-deviations-review** A5 deviations-review: INFEASIBLE by 1 WD (total float -1 WD: latest start 2026-11-08 is...; **I-A5-pcg-execution** A5 pcg-execution: INFEASIBLE by 9 WD (total float -9 WD: earliest start 2026-11-23...; **I-A5-poa** A5 poa: INFEASIBLE by 4 WD (total float -4 WD: earliest start 2026-11-16 (after...; **I-A5-fin-model-freeze** A5 fin-model-freeze: INFEASIBLE by 10 WD (total float -10 WD: earliest start 2026-11-30...; **I-A5-investment-licence** A5 investment-licence: INFEASIBLE by 4 WD (total float -4 WD: earliest start 2026-11-23...; **I-A5-model-audit-opinion** A5 model-audit-opinion: INFEASIBLE by 10 WD (total float -10 WD: earliest start...; **I-A5-form-4b-prep** A5 form-4b-prep: INFEASIBLE by 3 WD (total float -3 WD: earliest start 2026-11-23 (after...; **I-A5-bond-issue** A5 bond-issue: INFEASIBLE by 2 WD (total float -2 WD: earliest start 2026-11-23 (after...; **I-A5-form-4c-sign** A5 form-4c-sign: INFEASIBLE by 2 WD (total float -2 WD: earliest start 2026-11-23 (after...; **I-A5-fin-assumptions** A5 fin-assumptions: INFEASIBLE by 7 WD (total float -7 WD: earliest start 2026-12-01...; **I-A5-form-4e** A5 form-4e: INFEASIBLE by 1 WD (total float -1 WD: earliest start 2026-11-23 (after poa)...; **I-A5-form-4f** A5 form-4f: INFEASIBLE by 7 WD (total float -7 WD: earliest start 2026-12-01 (after...; **I-A5-form-4b** A5 form-4b: INFEASIBLE by 3 WD (total float -3 WD: earliest start 2026-11-26 (after...; **I-A5-assemble-envelope-a** A5 assemble-envelope-a: INFEASIBLE by 24 WD (total float -24 WD: earliest start...; **I-A5-assemble-envelope-b** A5 assemble-envelope-b: INFEASIBLE by 10 WD (total float -10 WD: earliest start...; **I-A5-copies** A5 copies: INFEASIBLE by 24 WD (total float -24 WD: earliest start 2026-12-29 (after...; **I-A5-seal-and-mark** A5 seal-and-mark: INFEASIBLE by 24 WD (total float -24 WD: earliest start 2026-12-29...; **I-A5-deliver** A5 deliver: INFEASIBLE by 24 WD (total float -24 WD: earliest start 2026-12-30 (after...; **I-A5-FEASIBILITY** A5 at the status date: assemble-envelope-a INFEASIBLE by 24 WD, copies INFEASIBLE by 24... questions drafted: CQ-LCC-ISSUER

Addenda and register status (5): **I-AUTO-UNTRACED-ADD-03** ADD-03: obligations not carried to the outputs (C46): ADD-03/cover/para3 [A3];...; **I-AUTO-SUMMARY-ADD-01** ADD-01 cover summary vs provisions: findings in A2 (C28); **I-AUTO-SUMMARY-ADD-02** ADD-02 cover summary vs provisions: findings in A2 (C28); **I-AUTO-SUMMARY-ADD-03** ADD-03 cover summary vs provisions: findings in A2 (C28); **I-AUTO-STALE** rows STALE: their reading needs a person (A1)

Ops standing in the candidate (23)

ADD-03/cover/para3 (annotate; applied in the candidate; review proposed; origin assistant)
 ADD-03/2.1 (replace_text; applied in the candidate; review proposed; origin assistant)
 ADD-03/2.2 (annotate; applied in the candidate; review proposed; origin assistant)
 ADD-03/3.1 (replace_text; applied in the candidate; review proposed; origin assistant)
 ADD-03/4.1(a) (replace_text; applied in the candidate; review proposed; origin assistant)
 ADD-03/4.1(b) (annotate; applied in the candidate; review proposed; origin assistant)
 ADD-03/5.1 (replace_text; applied in the candidate; review proposed; origin assistant)
 ADD-03/5.2 (replace_text; applied in the candidate; review proposed; origin assistant)
 ADD-03/6.1 (replace_unit; applied in the candidate; review proposed; origin assistant)
 ADD-03/S6/para1(a) (annotate; applied in the candidate; review proposed; origin assistant)
 ADD-03/S6/para1(b) (replace_text; applied in the candidate; review proposed; origin assistant)
 ADD-03/S6/para1(c) (annotate; applied in the candidate; review proposed; origin assistant)
 ADD-03/6.2(a) (replace_text; applied in the candidate; review proposed; origin assistant)
 ADD-03/6.2(b) (insert_unit; applied in the candidate; review proposed; origin assistant)
 ADD-03/8.1 (insert_unit; applied in the candidate; review proposed; origin assistant)
 ADD-03/8.2 (annotate; applied in the candidate; review proposed; origin assistant)
 ADD-03/8.3 (annotate; applied in the candidate; review proposed; origin assistant)
 ADD-03/8.4 (annotate; applied in the candidate; review proposed; origin assistant)

ADD-03/Q15 (annotate; applied in the candidate; review proposed; origin assistant)

ADD-03/Q16 (annotate; applied in the candidate; review proposed; origin assistant)

ADD-03/Q18 (annotate; applied in the candidate; review proposed; origin assistant)

ADD-03/Q20 (annotate; applied in the candidate; review proposed; origin assistant)

ADD-03/AppA/para1 (annotate; applied in the candidate; review proposed; origin assistant)